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SECTION 1 - RESPONSE TO QUESTIONS

1. Spec Section 07170; Please provide the locations for the waterproofing.
Response: Waterproofing is required for tunnel enclosure as shown on detail 11/A1-5.

2. Detail 3/A7-6; Please designate on the plans which closets are Cloth or Linen Closets so
that the number and type of shelving to be installed in each can be determined.

Response: There is one linen closet “L” indicated on detail 1/A7-1 in the Lav. Closets with
the designation “CL” in all of the room layouts on that sheet are clothes closets and have a
typical notation designating the hardware that corresponds to the detail for “cloth clo.” on
detail 3/A7-6.

3. Sheet A1-7 Details 6 through 17. The details show the bottom rail and the fence fabric
changing heights (stair stepping) at each post location. Can the bottom rail and fence
fabric run at a slope with no gap to exceed 3 1/2"?

Response: The bottom rail shall be level. No gap shall exceed 3'%".

4. Sheet A1-7 Details 6 through 17. The details show the concrete footings for the posts
being 2'-6" below grade through the concrete pad. Are the posts to be installed prior to
the concrete pad being poured?

Response: The posts can be installed prior to the concrete pad being poured.

5. Sheet A1-7 Details 6 through 17. The details show the concrete footings for the posts
being 2'-6" below grade through the concrete pad. Is sonotube going to be installed to
provide a void in the concrete slab so that the footings for the posts can be augered after?

Response: Sleeved or core drilled is acceptable as long as joint is less than 3/8".

6. Sheet A1-7 Details 6 through 17. The details show the concrete footings for the posts
being 2'-6" below grade through the concrete pad. Can the concrete slab be installed with
sleeves to accept the posts after it is finish with a grout fill around posts?

Response: Sleeves on concrete slab is acceptable. But the posts shall be supported by the
concrete footing below.

7. Specification Section 08821 , Iltem 2.3.A; The detailed drawings of the fence show a top
and bottom rail. Which is correct?

Response: The details call for both top and bottom rail.

8. Sheet A6-2, Door Schedule shows doors iI-D44 & Ill-D44a having hardware set Group 26.
Specs do not show a Group 26. Please clarify.

Response: There is no Group 26; it should read Group 16.

9. Sheet A6-2, Note #5 says all exterior frames to be grouted solid but on sheet A6-3, it says
all frames shall be grouted solid. Please clarify.

Response:  All exterior door frames shall be grouted solid. No grouting is required for
interior door frames.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

Elevation 3/A3-4 shows all 3 second story windows to be type 'F'. Elevation 1/A3-5
shows two window type 'F's and 1 window type 'E'. Which is correct?

Response: The elevation is correct. Type 'E' operable window is required for the Director's
Office.

Assume that window types 'J' & 'K' are on either side of vestibule door #40 at Honor dorm?

Response: Types 'J' & 'K' are on either side of vestibule door as shown on elevation
sheets A3-3 and A3-5.

Sheets A2-3 & A2-5 refer to an enlarged plan at entrance vestibule noted 10/A1-10. There
is no such detail. Please clarify.

Response: There are no Sheets A1-10 and A1-11; A1-10 should read A1-6. A1-11 should
read A1-7.

At Dorm #3, sheet A2-12, there are trusses designated T2n, T8d & T8g but we are not given
profiles for these trusses. Please clarity.

Response: There are no Truss Types T2n, T8d and T8g; T2n should read T2g. T8d and
T8g should read T8c.

Detail 1/A4-2 calls for dormer outriggers to be spaced 24" O.C. but sheet S6.1 shows the
dormer outriggers at 16" O.C. Please clarify.

Response: The dormer outriggers shall be at 16" O.C.

Reference Drawing C-6 and E-10: Drawing C-6 shows the communication conduit at Dorm
Il entering the building on the northwest corner. Drawing E-10, Note 4 shows the conduit
entering the building on the south elevation at Room 1I-118. Please advise which is correct.
NOTE: This condition also occurs at Dorm Il (Drawing C-6 and E-12) opposite hand.

Response: The location of the telephone backboard referred to by note 2 and the location
of the communication conduit referred to by note 4 as shown on sheet E-10 shall be moved
from STO. #2 to STO. #1. The backboard shall be attached to the wall opposite LC3, P1D &
P1E.

Reference Drawing C-6: Drawing Key Note 23 indicates we are to provide a new
communications box. Please advise what size box will be required.

Response: The communication box shall be 3'X3'X3' deep. The basis for design is box by
Quazite with frame no. #PG3636BA36 and cover #PG3636CA00.

Reference Drawing C-7: Drawing Key Note 21 indicates we are to provide a new precast
underground vault structure. Please advise what size vault structure will be required.

Response: See the vault detail on sheet C-10.
Reference Drawing C-7: Drawing Key Note 21 references a detail on Drawing C-11.
Drawing C-11 was not issued as part of the construction documents. Please advise where

the correct detail is located or if this drawing will be issued in an Amendment.

Response: The note is in error. The vault detail is on sheet C-10.
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19.

20.

21.

22,

On your details you show wood trusses to be sitting on CMU wall directly. Truss
manufacturers are concerned that since the trusses are not treated this could be a
problem. Please advise. Top of wall shows anchors for trusses, are you calling for drilled
anchors or cast in place?

Response: The Simpson TSS2 will act as a vapor barrier for the truss, so the trusses do
not need to be treated. All Simpson truss anchors for the truss need to be embedded in the
CMU bond beam.

Builder’s Risk Insurance—we cannot find in the specs if earthquake or flood insurance is
required.

Response: Earthquake and flood insurance are not required. See Section G, G-12
“Required Insurance” referenced in the solicitation.

Plan holders’ List—our company is not listed on the plan holders’ list. How can this be
fixed?

Response: It will be included in the plan holders' list for this amendment, attached.

The air device schedule is very vague as to which model of supply diffuser is required.
Please clarify which model is the design intent. There are a number of aluminum diffusers.
(TDC, TMS, OMNI, PAS, ETC) Also, concerning air device tagged "S1"...this device is in a
hard ceiling and the schedule is calling for a lay-in panel. This would entail that a TRM
frame is needed for each device adding substantial cost to the project. Is this correct?

Response: The ceiling mounted supply diffusers are designed around Krueger model 51400
diffusers. The diffuser "S1" is scheduled as a surface mounted diffuser similar to "S4". The
TRM frame will not be required.



DOL Solicitation #DOL099RB20702

Plan available 6-3-2009 at Mak Architects' Office

Site Walk-thru at 6-17-2009 1PM CDT

Bid Open at Mak Architects' Office Jul-22-09 2PM CDT

NAICS 236220

Small Business Standard

100% Small Business Set Aside

Request must be in writing and a $500 refundable bid-deposit in form of check payable to USDOL

Plan Check Send
# Works Rec Bidder's name/Address/Email/Phone/Fax PickUp/Date | to/Date
1 | general v Hummel Construction, 127 E. Main Street, Ravenna, OH 44266 6-3 pick up 6-3 UPS
P330.296.7316; F330.296.7780
2 | general y Morrissey Construction, 705 SouthMoor Place, P.O. Box 189, Godfrey, IL 62035 6-3 pick up 3-Jun
P618.466.3112; F618.466.9284
ryanmorrissey @ morrisseyconstruction.com
3 | genral v Morrissey 6-3 pick up 3-Jun
4 | general vV Raineri Construction 5400 Devonshire Ave, St. Louis, MO 63109 6-3 pick up 3-dun
P314.667.5913; F314.667.5638
5 | general v Castle Contracting760 south 2nd St, St. Louis, MO 63102 6-3 pick up 3-Jun
P314.421.0042; F314.231.9157
jamie @castlestl.com
6 | general ¥ Brinkmann Constructors 16650 Chesterfield Grove Rd St.100,M063005 6-3 pick up 3-Jun
P636.537.9700; F636.537.9880
Kevin.Lasater @ AskBrinkmann.com
7 | general v Volk Construction 1737 Macklind Ave. MO 63110 6-4 pick up 4-Jun
P314.776.8655; F314.776.1189
msy@volkce.com
8 | general v HOF Construction 3137 Jameson St. Louis, MO 63139 6-4 courier 4-Jun
P314.645.2200; F314.645.2653
9 | general |V HOF Construction 6-3 courier 4-Jun
10 | general ) J.E. Novack Construction, 1144 Olivette Executive Pkw, Ste 100 MO63132 6-4pick up 4-Jun
P314.567.6100; F314.567.0809
JENOVACK @ JENQVACK.COM
11 | general v KCI Construction 10315 lake Bluff Dr, STL, MO 63123 6-4 pick up 4-Jun
p314.894.8888; F314.894.7418
tomhuster @ kciconstruction.com
12 | general v Greenlead Construction 3303 Gillham Rd, Kansas City, MO84109 6-5 pick up 5-Jun
P816.333.3445; F816.333.3449
bil @ greenleafconst.com
13 | general v Walton Construction 16024 Manchester R, Ste 111, Ellisville MO 63011 6-8 pick up 8-Jun
P636.594.2220; F636.594.2240
melissagockel @ waltonbuilt.com
14 | general v James Construction 243 East Main St, Ste 203, Carnegie, PA15106 6-8 FedEx 6-8 FedEx

P412.278.3720; F412.278.3721




15 | general N Propipe Corp, 9832 Reavis Rd, STL, MO 63123 6-8 pick up 8-Jun
P314.638.7000

16 | Plan Rm | Waive AGC of Missouri/ePlan, 1221 Jefferson ST., Lower Level, Jefferson city, MO65109 6-10 FedEx | 6-10 FedEx
P573.634.5874; F573.634.5875
gwehmever@agcmo.org

17 | sub V Berkeley Lumber, St. Louis, MO 63134(on behalf 0f KCI) 6-10 pick up 10-Jun

18 | sub v Bieg Plumbing, 2015 Lemay Ferry Rd, St. Louis, MO83125 6-10 pick up 10-dun

19 | sub V Premiere Hardwoods, 4261 Crescent Ind. Dr. Granite City. IL62040 6-10 pick up 10-Jun
jschuler @premierehardwoods.com

20 | sub V Con-Tech Building Components, Inc. 366 W. Fourth Street, Eureka, MO 63025 6-10 pick up 10-Jun
P636.366.9100; F636.366.9030
donmolitor @ contechtruss.com

21 | general N R.G.Ross Construction,4079 Bayless Ave, St. Louis, MO 63125 6-10 pick up 10-dun
P314.638.9255; courier
kellyg @rgross.com

6-11 pick

22 | sub v Kay-Bee Electrical Contractor, 250 Reu St., Francois, Florissant, MO 63031 up 11-Jun
P314.837-3308
ifk @kaybeeelectric.com
Wm.G.Cocos Co. Inc. Complete Plumbing Service, 738 Lemay Ferry Rd,

23 | sub v STL,MO63125 6-11 pick up 11-Jun
P314.631.2688; F314.631.2791

24 | Plan Rm | waive Dodge Plan Room, 1702 Broadway, Kansas City, MO64108 6-11 pick up 11-Jun
P866.223.3876x16; F800.465.7009 courier
roger_davidson @megraw-hill.com

25 | sub v Schneider Electric Company, 6115 Eveline, STL, MO63139 6-11 pick up 11-Jun
P644.4700x326; F314.446.7568
rreichert@schneiderelec.com

26 | sub N Sundermeyer LTD, 12896 Pennridge Dr., Bridgeton, MO 63044 6-15pick up 15-Jun
P314.344.3288;
Jeff @ sundermeyeritd.com

27 | sub vy Trojahn Plumbing Systems, 1601 Sublette Ave., STL, MO63110 6-15 pick up 15-Jun
P 314.333.3363; F314.333.3370
sidt@trojahnplumbing.com

28 | sub v Crown Electrical Contracting, 3630 s. Broadway, STL MO 63118 6-15 pick up 15-Jun
P 314.865.3888
[barr @ crownelectrical.com

29 | sub v Deluca Plumbing, L.L.C. Mechanical Contractors, 8465 Delport Dr. STL. MO 63114 6-15 pick up 15-Jun
P 314.427.5551; F 314.427.1137

30 | general v Knoebei Construction, Inc. 801-805 N. 2nd Street, Ste 204, STL MO 63102 6-16 pick up 16-Jun
P 314.421.3511; F 314.421.5052
rvenhaus @knoebelcon.com

31 | Plan Bm | waive Construction Assistance Program 6-16 pick up 16-Jun
P 314.645.3398; F 314.645.3899
CAP @stlouis.missouri.org

32 | sub v Perfection Steel Erection, 1334 Lonedell Road, Arnold, MO 63010 6-16 pick up 16-Jun

P 565-5738

Greg.Anderson @ perfectionsteelerection.com




33 | sub v Haberbergerinc Mechanical Contractors, 9744 Pauline Place, STL, MO63123 6-16 pick up 16-Jun
janb @haberbergerinc.com
Hanenkamp electric Company, International Plaza Court, P.O. Box 160 St. Ann MO
34 | sub v 63074 6-16 pick up 16-Jun
p 314.423.2666
35 | sub v Finch Plumbing Co. Inc. 727 spirit of St. Louis Bivd., Chesterfield, MO 63005 6-16 pick up 16-Jun
P 636.532.4666
finchjim @ earthink.net
36 | sub v Imperial Ornamental Metal Co, Inc. 635 So. Old Hwy 141, Box 733,Fenton, MO63026 6-17 pick up 17-Jun
p 636.343.8825; courier
office @iom-inc.com
37 | General v Paric Preconstruction Services, Pick up 18-Jun
P 636.561.9530; F 636.561.9503 courier
JCSmith@paric.com
381" vV Paric Preconstruction Services, Pick up 18-Jun
courier
39 | sub ) Stark Truss Company, 714 Autumn Glen Lane Wentzville, MO 63385 6-18 pick up 18-Jun
P 330.478.2100
40 | sub ) Powertech Electric, Inc 159 Chesterfield Ind. Bivd., Chesterfield. MO63005 6-19 pick up 19-Jun
P 636.532.9495; F 636.530.1855
41 | General vV Castle Contracting760 south 2nd St, St. Louis, MO 63102 6-22 pick up 22-Jun
P314.421.0042; F314.231.9157 courier
jamie @ castlestl.com
42 | sub V Frueh Services, 9 Progress Dr. Union, MO 63084 6-22 UPS
P 636.583.3780; F 636.583.2338
43 | Plan Rm | waive iSgFt Plan Room, 78Weldon Parkway, Maryland Heights MO 63043 6-19 pick up | 6-19 FedEx
Mike Seidel C314.220.5135; P636.728.5135
bsharma @ISQFT.COM
44 | DOL DOL
45 | DOL DOL
6-22
46 | plan Bm | waive Reed Construction Data, 30 Technology Pkwy S., Suite 500, Norcross, GA 30092 ordered UPsS
6-23 pick
47 | sub v Consolidated electrical & Mechanicals, 1432 Kingsland, MO 63133 up 23-Jun
P 314.721.2530 F 314.721.4517
48 | sub v Corrigan Co, Plumbing, 3545 Gratiot, STL MO 63103 6-23 pick up 23-Jun
P 314.881.6392; F 776.5643
49 | general v Gundaker Commercial Group, 6-23 pick up 23-Jun
p 314.220.5135
‘ 6-24
50 v KisaQ, 11990 Grant Street, Northglenn, CO 80233 6-23 pick up | FedEX

P 303.920.9340; F303.255.3105




51 | general Hankins Construction 6/24 pick up 24-Jun
6/24 pick

52 | general Hankins Construction up 24-Jun

53 | general Interface, 6-24 pick up 24-Jun

54 | sub Behlman Builders 6-24 pick up 24-Jun

55 | sub American electric & Data, 112 Saint Charles Street, M) 63365 6-25 pick up 25-Jun
P: 636.398.8811

56 | general ICR Construction Services, 12741 St. Charles Rock Rd. Bridgeton, MO 63044 6-29 pick up 29-Jun

57 | sub Gypsum Associates, 5500 Heege Rd., St. Louis, MO 63123 6-29 pick up 29-Jun
P; 314.351.0445

58 | sub Kupferer Bros. Ornamental, 8701 Grant, St. Louis, Mo 63123 6-29 pick up 29-Jun
P;314.843.6030

6-29 pick

59 | sub Von Alst Operating, (drywall) 2146 Smelting Works Rd, Swansea, I1L62226 up 29-Jun
P:318.234.0477

60 | sub Stone Fabricators,4084 Bingham Ave., STL, MO 63116 6-30 pick up 30-Jun
P:314.776.7776

61 | sub Kardell Plumbing, 5624 south Compton, STL, MO 63111 6-30 pick up 30-Jun
P: 314.352.2202; F:314.352.2638

62 | sub Marble & Granite Worldwide, 2117 Sams Dr., Des Peres, MO 63131 7-1 pick up 1-Jul
P: 314.966.4747

63 | sub St. Louis Electric, Inc. 400N. 4th Street, STL, MO 63102 7-2 pick up 2-Jul
P: 314.534.3000

64 | sub R.G.Ross, 4079 Bayless Ave., STL, MO 63125 7-2 pcik up 2-Jul
P: 314.638.9255; F: 314.638.3021

65 | sub MCI Mechanical Contractors, Inc. 227 Ferry St, Fenton, MO 63026 7-2 pcik up 2-Jul
P: 314.367.7055;

66 | gen Poettker Construction, 380 south Germantown Rd., Breese, IL 62230 7-2 pcik up 2-Jul
P: 618.526.7213, 314.994.0004

67 | gen Poettker Construction 7-2 pcik up 2-Jul

68 | sub Earley Plumbing Inc, 805 Phaeton Dr., Manchester, MO63021 7-2 pcik up 2-Jul

P: 636.394.7968; F:636.394.7969




69 | sub Dickherber Electric, 1708 S. Fifth St., St. Charles, MO 63302 7-6 pick up 6-Jul
P: 636.946.6432; F: 636.946.1037

70 | sub American Direct, Operating Account, 11000 Lakeview Ave., Lenexa, KS 66219 7-8 pick up 8-Jul
P:800.593.5310 courier

71 | sub RJP Electric, 3608 South Big Bend Blvd., STL, MO 63143 7-9 pick up 9-Jut

72 | sub E & M Plumbing, 101 Dreyer Ave., 7-8 pick up 8-Jui
Eureka, MO 63025
P: 636.938.1311

73 | sub Total Lock & Security, 11772 Westline Ind. Dr., STL, MO 63146 7-8 pick up 8-Jul
P: 314.298.3433; F: 314.298.0944

74 | sub Fronabarger Plastering Inc., 2326 Gloucester Rd, High Ridge, MO 63049 7-9- pick up ‘9-dul

75 | sub Scott-Lee, 11010 Gravois Industrial Court, St. Louis, MO 63128 7-9 pick up 9-Jul
P: 314.756.9444

76 | sub Missouri Valley Glass Co., 2080 Elm Point Ind. Dr. St. Charles, MO 63301 7-13 pick up 13-Jul
P:636.946.0900

77 | sub Demien Construction, P.O .Box 336 7-13 pick up 13-dul
P: 636.332.5500

78 | sub Christian Brothers, P.O. Box 37, Addieville, IL 62214 7-13 pick up 13-Jul
P: 618.424.5316

79 | sub West Park Painting, 254 Hanley Ind. Ct. STL, MO 63144 7-13 pick up 13-Jul
P: 314.962.4884

80 | sub Accurate Fire Protection, 1428 Gravois Rd., High Ridge, MO 63049 7-13 pick up 13-Jul

81 | sub Fletcher Mechanical, 6439 Plymouth Ave., Ste.117, STL, MO 63133 7-15 pick up 15-dul
P: 727.1551

82 | sub Gateway Window &Erectors, P.Q. Box 236, Pacific, MO 63069 7-15 pick up 15-Jul
P: 636.271.6200

83 | general Nolan Contracting, Inc., 12 Nolan Hill Dr., Fenton, MO 63026 7-15 pick up 15-Jul
P: 636.343.9421

84 | sub Stephens Floor Covering Co, 2606 Rock Hill Ind. Ct, STL MO 63144 7-15 pick up 15-Jul
P: 314.918.9696

85 | sub G & M Marble & Granite, 2100 North 9th | STL, MO 63102 7-15 pick up 15-Jul
P: 314.664.2002

86 | sub Heitkamp 16129 Westwoods Business Park, Ellisville, MO 63021 7-17 pick up 17-Jul
P: 636.230.5973

87 | sub Peter Heating & Air Conditioning, 377 Travis Bivd., Troy, MO 63379 7-21 pick up 21-Jul

P: 636.462.5161




